



PROJECT MANAGEMENT UNIT
Sindh Agricultural Growth Project (Livestock Component)

Office of the Project Director



Invitation for Bids

Pakistan

Sindh Agricultural Growth Project (Livestock Component)

Project ID: 5494

Procurement of Goods equipment and chemicals for establishment of milk collection and bulking centers (Milk Chillers with Generators)

(Reference No. ICB-04-goods)

1. This Invitation for Bids follows the General Procurement Notice for this Project that appeared in Development Business, issue no. WB 5221-09/13 of September 2013

2. The Government of Pakistan has obtained credit from the International Development Association toward the cost of Sind Agricultural Growth Project, and it intends to apply part of the proceeds of this credit to payments under the Contract for Goods, equipment and chemicals for establishment for milk collection and bulking centers (Milk Chillers) as per lot-mentioned below:

S. No.	GENERAL NAME OF THE EQUIPMENTS	Quantity	DELIVERY SCHEDULE
01	Milk Cooling Tank 1000 liter	10	WITH IN 90 DAYS AFTER CONTRACT SIGNING
2	Milk Cooling Tank 500 liter	70	WITH IN 90 DAYS AFTER CONTRACT SIGNING
3	Milk Chiller with loader (350 liter)	15	WITH IN 90 DAYS AFTER CONTRACT SIGNING
4	Automatic Voltage Stabilizers for -1000 liter Capacity milk chillers	10	WITH IN 90 DAYS AFTER CONTRACT SIGNING
5	Automatic Voltage Stabilizers for -500 liter Capacity milk chillers	70	WITH IN 90 DAYS AFTER CONTRACT SIGNING
6	Generators (Diesel) for 1000 liter milk chillers	10	WITH IN 90 DAYS AFTER CONTRACT SIGNING
7	Generators (Petrol) for 500 liter milk chillers	70	WITH IN 90 DAYS AFTER CONTRACT SIGNING

Lot No-01

S. No.	GENERAL NAME OF THE EQUIPMENTS	Quantity	DELIVERY SCHEDULE
01	Glassware, Chemical & Milk Analyzer	For 80 MPGs	WITH IN 90 DAYS AFTER CONTRACT SIGNING

Lot No-02

S. No.	GENERAL NAME OF THE EQUIPMENTS	Quantity	DELIVERY SCHEDULE
01	Stationary and other Miscellaneous items	For 80 MPGs	WITH IN 90 DAYS AFTER CONTRACT SIGNING

Lot No-03

Lot No-04

S. No.	GENERAL NAME OF THE EQUIPMENT'S	Quantity	DELIVERY SCHEDULE
01	Furniture and Fixture with Electric Appliance	For 80 MPGs	WITH IN 90 DAYS AFTER CONTRACT SIGNING

Lot No-05

S. No.	GENERAL NAME OF THE EQUIPMENT'S	Quantity	DELIVERY SCHEDULE
01	Laptops and Printer	For 80 MPGs	WITH IN 90 DAYS AFTER CONTRACT SIGNING

3. The Department of Livestock and Fisheries, Government of Sind, now invites sealed bids from bidders.

4. Bidding will be conducted through the International Competitive Bidding (ICB) procedures specified in the World Bank's Guidelines: Procurement under IBRD Loans and IDA Credits January 2011 (revised July 2014) and is open to all bidders from Eligible Source Countries as defined in the Guidelines.

5. Interested eligible bidders may obtain further information from Department of Livestock and Fisheries, Government of Sindh and inspect the Bidding Documents at the address given below from 9:00 AM to 5:00 PM

6. A complete set of Bidding Documents in English may be purchased by interested bidders on the submission of a written Application to the address below and upon payment of a non-refundable fee of Pak Rupees 500.

7. A Pre-Bid meeting shall be held on 10th January 2018 at 12:00 PM at PMU Office Hyderabad.

8. Bids must be delivered to the address below on 15th February, 2018 latest by 2:00 pm. Bids will be opened in the presence of the bidders/ their representatives who choose to attend in person at the address below on 15th February, 2018 at 2:00 pm. All bids must be accompanied by a Bid Security in form of a Bank Guarantee on the format attached in bidding document of 2% of quoted bid price or an equivalent amount in a freely convertible currency.

9. The address referred to above is:

(Ali Akbar Soomro)
Project Director
Sind Agricultural Growth Project,
Bungalow No 44/142, Defence Officer Housing
Society Phase-1, Cantonment, Hyderabad.
Phone: 0092-2102995, Fax: 0092-22-2102995
email: pd.sagpl@livestocksindh.gov.pk
<http://www.livestocksindh.gov.pk/procurement.php>