



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**

KAMBER

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/TC/ 1308

Dated: 13 / 12 / 2016

NOTICE INVITING TENDERS

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

TERMS AND CONDITIONS

1. The Tenders will be issued up to 04-01-2017 1:00 pm on the payment of Tender fee in cash (non-refundable) on any working day.
2. Sealed Tenders will be received back on 05-01-2017 up to 2:00 pm and will be opened on same date at 2:30 pm in the presence of intending contractors or their authorized representatives.
3. Un-responded/rejected tender will be re-issued up to 23-01-2017 which will be received back on 24-01-2017 up to 2:00pm and will be opened on same date at 2:30pm respectively.
4. No conditional/Telegraphic Tender will be entertained.
5. No Tenders without Call Deposit or received after specified date and time will be considered.
6. Bid should contain least cost method (Single stage one Envelop).
7. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same schedule as mentioned above.
8. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
9. Undertaking on stamp paper that Firm has never been black listed, any kind of litigation Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in Private Organization. As ordered by Worthy Secretary (Works and Services Department) Karachi vide letter No.DDM/W&S/Misc:/2014 dated:28.08.2014.
10. Bid validity period (90) days.
11. Bidders are required to submit following documents with Bid.
 - i) List of similar assignments with cost (mention the number of Projects) under-taken and completed over the past 02 years.
 - ii) Details of Equipments/Machineries and Transport owned by Firm/Contractor.
 - iii) Financial Statement (Bank Statement) and Income Tax return for the last 02 years.
 - iv) The Firm must be registered in PEC with specialization code CE-01 and renewed up to 2017 above limit of 4.00 (Million).
 - v) Registration with Sindh Revenue Board.

D.....A

**List of works
Attached**

C.F.W.C's TO:-

1. The Deputy Commissioner, Kamber- Shahdadkot for favour of his kind information.
2. The Director Information Public Relation Department (Advertisement) alongwith (06) six copies of N.I.T for publication in News papers.
3. The Superintending Engineer, (W&S) Kamber-Shahdadkot for favour of information and approval please.
4. The Assistant Engineer, Highways Sub-Division Kamber, Shahdadkot, Miro Khan & Warah for vide publicity.
5. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Head Clerk & Notice Board Local.

Executive Engineer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

LIST OF WORKS

S.No.	Name of Scheme	Estimated Cost (Rs. In Million)	Bid Security (5%) (In Rupees)	Tender Fee (In Rupees)	Time for Completion
1	2	3	4	5	6
1	Widening/Reconditioning of road from Waggan Warah road @ mile 8/0 to village Jakhar U/C Warah Taluka Warah Mile 0/0-1/5.	19.997	999,850	3,000	24 Months
2	Construction of link road from village Aitbar Khan Chandio Disposal to Government Primary Boys School Aitbar Khan Chandio Mile 0/0-0/4.	9.999	499,950	3,000	24 Months
3	Reconditioning of road form Police Station Gaji Khuhawar Mohalla mile 0/0-0/4+330'.	4.875	243,750	3,000	24 Months
4	Construction of Metaled road and C.C. Drain from House of Qurban Ali Soomro to Dost Ali road main Nala mile 0/0-0/5.	9.434	471,700	3,000	24 Months
5	Reconditioning of link road from Dhani Bux Odhano Kario Sabar Khan to village Murad Bhatti mile 0/0-1/0.	9.629	481,450	3,000	24 Months
6	Construction of link road from Abdullah Chandio to village Suprio Jatoi mile 0/0-0/5.	8.888	444,400	3,000	24 Months
7	Construction of link road from Patuja road to Mir Abdul Jaleel Brohi mile 0/0-1/2.	17.983	899,150	3,000	24 Months
8	Construction of link road from Kandi to village Noreez Khan Chandio mile 0/0-1/3.	19.975	998,750	3,000	24 Months
9	Reconditioning/Raising of road from Indus Highway road to village Choudero mile 0/0-0/4+330'.	9.997	499,850	3,000	24 Months
10	Construction of link road from village Mehar Ali Patujo to Main road Kamber-Shahdadkot near Behram Town mile 0/0-0/6+330'.	9.500	475,000	3,000	24 Months
11	Rehabilitation of road from Qubo Saeed Khan road to Nabi Shah road Mile 0/5-2/4.	14.491	724,550	3,000	24 Months
12	Construction of approach to Pre-Stress Bridge at village Murad Ali Mastoi (80'Rft) (ADP NO.410).	3.039	151,950	3,000	24 Months
13	Construction of link road from Miro Khan Purano Tharo road to village Ali Hassan Mastoi Taluka Miro Khan mile 0/3-0/5 (ADP NO.151).	2.800	140,000	3,000	24 Months
14	Reconditioning of road from Kamber to Dost Ali road Taluka Kamber mile 5/6-6/7 (ADP No.59).	7.998	399,900	3,000	24 Months
M&R Program 2016-2017					
15	M&R Kamber-Larkana road at Railway Phatak Kamber to Shell Petrol Pump mile 0/0-0/2+480'.	24.506	1,225,280	3,000	06 Months
16	M&R of road from Larkana-Kamber road to village Dost Muhammad Metlo mile 0/0-2/0 (In portions).	2.600	130,000	3,000	06 Months


 Executive Engineer
 Highways Division
 Kamber-Shahdadkot