



OFFICE OF THE EXECUTIVE ENGINEER,
PUBLIC HEALTH ENGG. DIVISION NO.I,
HYDERABAD.

NO.TC/ 1071

/OF/2018, HYDERABAD DATED. 10 -09 -2018.

CORRIGENDUM.

Due to non submission of Sindh Revenue Board Certificate and Call Deposit of less amount i.e Rs.129,000/- instead of Rs.226,000/- by M/s Sure Bio Diagnostics Pharmaceuticals, the N.I.T No.TC/855, dated. 06.08.2018, are hereby extended upto 13.09.2018 with the same terms and conditions.

The representative of aforesaid Firm were called by this office vide No.TC/1044, dated. 04.09.2018, to attend the opening and evaluating of financial BID, but he failed to attend the same.

(Shafique Hussain Memon)
EXECUTIVE ENGINEER,
PUBLIC HEALTH ENGG. DIVN. NO.I,
HYDERABAD.

- Copy forwarded with compliments for his kind information to the:
- i. Secretary of Government of Sindh information Technology Department, 1st Floor, Sindh Secretariat # 6 Karachi for display on the website of Sindh Government.
 - ii. Chief Engineer, Public Health Engineering Department, Government of Sindh Hyderabad.
 - iii. Superintending Engineer, Public Health Engg: (O&M) Circle Hyderabad/Chairman present committee.
 - iv. Superintending Engineer, Public Health Engineering Circle, Hyderabad/ Mirpurkhas.
 - v. Director (C.B) Sindh Public Procurement Regulatory Authority (SPPRA) Government of Sindh Barrack # 8 Secretariat # 4 'A, Court Road Karachi.
 - vi. Director (Development) Rural Development Department Government of Sindh Hyderabad (Observer) for his kind information.
 - vii. Executive Engineer (Works) Hyderabad for his kind information being a member of Procurement Committee nominated by Deputy Commissioner Hyderabad.
 - viii. Copy to Notice board/Drawing Branch

(Shafique Hussain Memon)
EXECUTIVE ENGINEER,
PUBLIC HEALTH ENGG. DIVN. NO.I,
HYDERABAD.

NO. PS/SECY/I.0/860
Dated: 13-09-2018

v.p