



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,  
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 2492

Dated: 14/02/2018

**NOTICE INVITING TENDERS**

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

**TERMS AND CONDITIONS**

1. i) **Issuance:** Documents will be issued from date of hoisting i.e. in the SPPRA Website upto **05.03.2018**.
- ii) **Submission:** Last dated will be **06.03.2018** upto 1:00 P.M.
- iii) **Opening:** will be opened on **06.03.2018** 2:00 P.M. (on the same day of submission).
- iv) **Un-responded Tenders:** will be again issued/submitted/opened on following dated.

Attempt	Issue Date	Submission Date	Opening Date
2 <sup>nd</sup>	From <b>07.03.2018</b> to <b>21.03.2018</b>	<b>22.03.2018</b> 1:00 P.M	<b>22.03.2018</b> on the same day @ 2:00 P.M

2. No conditional/Telegraphic Tender will be entertained.
3. No Tenders without Call Deposit or received after specified date and time will be considered & No any Demand Draft/Pay Order will be accepted.
4. Bid should contain least cost method (Single stage one Envelop).
5. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same schedule as mentioned above.
6. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
7. Undertaking on stamp paper that Firm has never been black listed, any kind of litigation Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in Private Organization. As ordered by Worthy Secretary (Works and Services Department) Karachi vide letter No.DDM/W&S/Misc:/2014 dated:28.08.2014.
8. Bid validity period (90) days.
9. Bidders are required to submit following documents with Bid.
  - i) List of similar assignments with cost (mention the number of Projects) under-taken and completed over the past 02 years.
  - ii) Details of Equipments/Machineries and Transport owned by Firm/Contractor.
  - iii) Financial Statement (Bank Statement) and Income Tax return for the last 03 years.
  - iv) The Firm must be registered in PEC with specialization code **CE-01** and renewed up to 2018 above limit of 4.00 (Million).
  - v) Registration with Sindh Revenue Board.

**D.....A**

Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**C.F.W.C's TO:-**


1. The Deputy Commissioner, Kamber- Shahdadkot for favour of his kind information.
2. The Managing Director, Sindh Public Procurement Regulatory Authority, Planning and Development Department, Government of Sindh, Karachi, with a request to please hoist it on SPPRA website for wide publicity as required under SPPRA rules 2010.
3. The Secretary (Focal Person), Information Technology Department, Government of Sindh, New Sindh Secretariat 1<sup>st</sup> Floor, Karachi with a request kindly to float the tenders on website of Sindh Government, please.
4. The Superintending Engineer, (W&S) Kamber-Shahdadkot for favour of information and approval please.
5. The Assistant Engineer, Highways Sub-Divisions, Shahdadkot, Miro Khan, Warah & Kamber for wide publicity.
6. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Head Clerk & Notice Board Local.

Executive Engineer  
Highways Division  
Kamber-Shahdadkot

w/p  
NO. PS/SECY/H.T/1623  
Dated: 16.02.2018

**LIST OF WORKS**

S.#	Name of Scheme	Estimated Cost (Rs. In Million)	Bid Security (5%) (In Rupees)	Tender Fee (In Rupees)	Time for completion
1	Construction of Damaged Bridges/Culverts and Retaining Walls in District Kamber-Shahdadkot 2016-2017.				
i.	Re-decking of slab of 3.0'ft Span Culvert along Buthi Behram road @ Behram Taluka Miro Khan.	0.142	7,100	1,500	12 Months
ii	Construction of Retaining Wall (300'Rft) along Dost Muhammad Metlo to Abdullah Panhwar Taluka Kamber.	1.000	50,000	1,500	12 Months
iii	Construction of Retaining Wall (200'Rft) over Eden Wah/Minor near village Jaro U/C Hazzar Wah Taluka Qubo Saeed Khan.	0.724	36,200	1,500	12 Months
iv	Construction of Retaining Wall (200'Rft) along Sijawal Gharhi Khairo road to village Dhingano Mehassar Taluka Sijawal.	0.720	36,000	1,500	12 Months
v	Construction of 3.0'ft Span Culvert along Mubarak Kalhaoro Buthi Behram road @ Ali Muhammad Aheer Taluka Miro Khan.	0.225	11,250	1,500	12 Months
2	Construction of 6.0'ft Bridge on chato Wah Near Madarsa Village Gulab Lashari i/c approach Taluka Miro Khan.	0.461	23,050	1,500	12 Months
3	M&R Re-decking of 6.0'ft span culvert at Rato Dero Sasoli Packet to Menho Tajo road Taluka Shahdadkot.	0.300	15,000	1,500	6 Months
4	M&R Re-decking of 3.0'ft Span culvert from Shah Wasayo road to village Abdul Wahab Khoso Taluka Qubo Saeed Khan.	0.250	12,500	1,500	6 Months
5	M&R Re-decking of 6.0'ft span Culvert near Phall Larro Taluka Kamber.	0.550	27,500	1,500	6 Months
6	M&R Re-decking of 10'Rft Bridge over Sim Drain road from Nau Tharo Mubarak Kalhoro road Taluka Miro Khan.	0.600	30,000	1,500	6 Months

  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot