



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,  
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/TC/ 354

Dated: 16/01 / 2019

**NOTICE INVITING TENDERS**

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

**TERMS AND CONDITIONS**

1. i) **Issuance:** Documents will be issued from date of Hoisting i.e. in the Website upto **04.02.2019**.
- ii) **Submission:** Last dated will be **06.02.2019** upto 1:00 P.M.
- iii) **Opening:** will be opened on **06.02.2019** @ 2:00 P.M. (on the same day of submission).
- iv) **Un-responded Tenders:** will be again issued/submitted/opened on following dated.

Attempt	Issue Date	Submission Date	Opening Date
2 <sup>nd</sup>	From 07. 02 .2019 to 21.02 .2019	22 .02 .2019 @ 11:00 a.m	22.02.2019 on the same day @ 12:00 Noon

2. No conditional/Telegraphic Tender will be entertained.
3. No Tenders without Call Deposit or received after specified date and time will be considered.
4. Bid should contain least cost method (Single stage one Envelop).
5. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same schedule as mentioned above.
6. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
7. Undertaking on stamp paper that Firm has never been black listed, any kind of litigation Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in Private Organization. As ordered by Worthy Secretary (Works and Services Department) Karachi vide letter No.DDM/W&S/Misc:/2014 dated:28.08.2014.
8. Bid validity period (90) days.
9. Bidders are required to submit following documents with Bid.
  - i) List of similar assignments with cost (mention the number of Projects) under-taken and completed over the past 03 years.
  - ii) Details of Equipments/Machineries and Transport owned by Firm/Contractor.
  - iii) Financial Statement (Bank Statement) and Income Tax return for the last 03 years.
  - v) Registration with Sindh Revenue Board.

D.....A

Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**C.F.W.C's TO:-**

1. The Managing Director, Sindh Public Procurement Regulatory Authority, Planning and Development Department, Government of Sindh, Karachi, with a request to please hoist it on SPPRA Website for wide publicity as required under SPPRA rules 2010.
2. The Deputy Commissioner, Kamber- Shahdadkot for favour of his kind information.
3. The Secretary (Focal person), Information Technology Department, Government of Sindh, new Sindh Secretariat 1<sup>st</sup> Floor, Karachi with a request kindly to float the tenders on website of Sindh Government, please.
4. The Superintending Engineer, (W&S) Kamber-Shahdadkot for favour of information and approval please.
5. The Assistant Engineer, Highways Sub-Divisions, Shahdadkot, Miro Khan, Warah & Kamber for wide publicity.
6. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Head Clerk & Notice Board Local.

Executive Engineer  
Highways Division  
Kamber-Shahdadkot

NO. PS/SECY/I.T/ 2019  
Dated: 16-01-2019

## LIST OF WORKS

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 5% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
1	2	3	4	5	6	7
1	M&R Re-decking of 3.0' span Culverts along Qubo Bye Pass to Imam Bux Jamali Taluka Shahdadtal (M&R Programme 2018-19)	0.185	9,250	500/-	6 Months	-
2	M&R Re-decking of 3.0' span Culverts Kamber-Shahdadtal to Bago Dero U/C Shahdadtal-IV Taluka Taluka Shahdadtal (M&R Programme 2018-19)	0.136	6,800	500/-	6 Months	-
3	M&R Re-decking of 3.0' span Culverts along Bubo Saeed Khan to Dilwish Mugheri road U/C Dhori Taluka Qubo Saeed Khan (M&R Programme 2018-19)	0.1366	6,830	500/-	6 Months	-
4	M&R Re-decking of 3.0' span Culverts at village Mir Qaim Din Brohi U/C Hazar Wah Taluka Qubo Saeed Khan (M&R Programme 2018-19)	0.137	6,850	500/-	6 Months	-
5	M&R Re-decking of 3.0' span Culverts along Bago Dero road Near Sim Shakh Taluka Shahdadtal (M&R Programme 2018-19)	0.137	6,850	500/-	6 Months	-
6	M&R Construction of 18" Dia pipe Culverts along Lalu Raunk to Kamber Ghaibi Dero road (03 Nos: Taluka Kamber.	0.200	10,000	500/-	6 Months	-
7	M&R Re-decking of 3.0' span Culvert Slab Indus Highway to Allah Dino Tunio U/C Aabra Taluka Kamber(M&R Programme 2018-19)	0.200	10,000	500/-	6 Months	-
8	M&R Re-decking of 3.0' span Culvert Dato Teewano road U/C Yaro Dero Taluka Nasirabad (M&R Programme 2018-19)	0.185	9,250	500/-	6 Months	-

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 5% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
9	M&R Re-decking of 3.0' span Culvert at Shoukat Jarwar road (02 Nos:) U/C Jamali Taluka Shahdadkot (M&R Programme 2018-19)	0.2752	13,760	500/-	6 Months	-
10	M&R Re-decking of 3.0' span Culvert at Dilwish Mugheri road to village Ali Hassan Brohi (02 Nos:) U/C Hazar Wah Taluka Qubo Saeed Khan (M&R Programme 2018-19)	0.2776	13,880	500/-	6 Months	-
11	M&R Re-decking of 3.0' span Culvert at Shah Wasayo to Jan Muhammad Khoso (02 Nos:) U/C Hazar Wah Taluka Qubo Saeed Khan (M&R Programme 2018-19)	0.2776	13,880	500/-	6 Months	-
12	M&R Re-decking of 3.0' span Culverts (02 Nos:) along Motorway to village Fateh Muhammad Shaikh U/C Qubo Saeed Khan Taluka Qubo Saeed Khan (M&R Programme 2018-19)	0.2778	13,890	500/-	6 Months	-
13	M&R Re-decking of 3.0' span Culverts (02 Nos:) from Leghari Minor to village Shoukat Ali Jarwar U/C Jamali Taluka Shahdadkot (M&R Programme 2018-19)	0.2752	13,760	500/-	6 Months	-
14	M&R Re-decking of 6.0' span Culvert from Lal Khan Junejo at village Umeed Ali Junejo U/C Jamali Taluka Shahdadkot (M&R Programme 2018-19)	0.300	15,000	500/-	6 Months	-
15	M&R Re-Construction of 6.0' span Culvert along Miro Khan Arzi Bhutto road to Main Sijawal U/C Arzi Bhutto Taluka Sijawal (M&R Programme 2018-19).	0.772	38,600	750/-	6 Months	-
16	M&R Re-decking of slab 3.0' span Culverts (03 Nos:) from Chhutto Joyo Mubarak Kalhoro I/C R/Wall Taluka Miro Khan (M&R Programme 2018-19)	0.524	26,200	500/-	6 Months	-

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 5% (in rupees)	Tender Fee (in rupees)	Time Allowed	Requirement
17	M&R Re-decking of 3.0' span Culverts from Patuja Shakh to Saifullah Canal (03 Nos:) U/C Hazar Wah Taluka Qubo Saeed Khan (M&R Programme 2018-19)	0.400	20,000	500/-	6 Months	-
18	M&R Re-decking of 3.0' span Culverts (03 Nos:) Meenjo Tajo Road Karam Khan Leghari U/C Leghari Taluka Shahdadkot (M&R Programme 2018-19)	0.450	22,500	500/-	6 Months	-
19	M&R Re-decking of 3.0' span Culvert at Sanjar Bhatti road to Gulistan Brohi village (03 Nos:) U/C Jamali Taluka Shahdadkot (M&R Programme 2018-19)	0.450	22,500	500/-	6 Months	-
20	M&R Extension of 3.0'ft span culvert at Behram Town near Govt. Girls School Taluka Miro Khan (M&R Programme 2018-19).	0.200	10,000	500/-	6 Months	-
21	Construction of Retaining Wall (300'Rft) from Qubo to Babu road along Qubo Shakh U/C Qubo Saeed Khan Taluka Qubo Saeed Khan.	1.200	60,000	1,500/-	6 Months	-
22	Construction of 10.0' ft span culvert @ village Aalim Khan Nechari Brohi U/C Hazzar Wah Taluka Qubo Saeed Khan.	1.200	60,000	1,500/-	6 Months	-
23	Construction of Retaining Wall (200'Rft) at village Muhammad Moosa Magsi U/C Allahabad Taluka Miro Khan.	0.700	35,000	750/-	6 Months	-
24	Re-decking of slab of 3.0' ft span Culvert near village Luhar U/C Boohar Taluka Kamber.	0.100	5,000	500/-	6 Months	-
25	Re-decking of slab of 3.0' ft span Culverts (2 Nos) along Thorhi Bijar to Drigh Ghaibi Dero road U/C Boohar Taluka Kamber.	0.270	13,500	500/-	6 Months	-
26	Re-decking of 3.0' ft span culvert from Warah Gaji Khuhawar road to village Ayo Phulpoto along Mir wah U/C Mounder Lakha Taluka Nasirabad.	0.220	11,000	500/-	6 Months	-

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 5% (in rupess)	Tender Fee (in rupees)	Time Allowed	Requirement
27	Construction of 3.0' ft span culvert along Motorway to village Ali Gohar Chandio Taluka Kamber.	0.220	11,000	500/-	6 Months	-
28	Construction of 3.0' ft span culvert along Allah Bux Leghari road to village Yar Muhammad Leghari U/C Leghari Taluka Shahdadtot.	0.150	7,500	500/-	6 Months	-
29	Construction of 3.0' ft span culvert from Dilwish Mugheri road to village Muhammad Ishaque Mugheri (old Lakhi wah) U/C Bago Daro Taluka Qubo Saeed Khan.	0.200	10,000	500/-	6 Months	-

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KAMBER-SHAHDADKOT